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INTERGOVERNMENTAL AGREEMENT 

TRANSPORTATION PROJECT FUNDING AGREEMENT 

 
 

This Intergovernmental Agreement (“Agreement”) is made and entered into by and 

between the City of Tigard (“Tigard”) and Metro, effective as of the date of last signature 

below. 

 

RECITALS 

 

A. Tigard is a city organized under the laws of the State of Oregon and the Tigard 

Charter. 

B. Metro is an Oregon metropolitan service district organized under the laws of the 

State of Oregon and the Metro Charter. 

C. The “Southwest Corridor” is a transportation corridor located between downtown 

Portland and Sherwood, in Oregon.  Metro and its regional partners, including 

TriMet, have initiated a comprehensive land use and transportation planning study 

to create a plan that will identify and prioritize public investments in the 

Southwest Corridor (the “Southwest Corridor Plan” or “Plan”).   

D. The Southwest Corridor Plan is advancing in two phases.  The first phase of the 

Plan is complete and resulted in the creation of the Southwest Corridor Shared 

Investment Strategy (the “Shared Investment Strategy”) endorsed by the 

Southwest Corridor Plan Steering Committee (“Steering Committee”).   

E. The Shared Investment Strategy identifies a need for enhanced local transit 

service, further study of high capacity transit (“HCT”) from Portland to Tualatin 

via Tigard, over 60 roadway and active transportation projects that support the 

transit and the land use vision endorsed by the Steering Committee (the “Land 

Use Vision”), over 400 parks and natural resource projects that support the Land 

Use Vision, and a toolkit of policies and incentives to support development 

characteristic of the Land Use Vision.   

F. In December 2014, the Steering Committee decided to develop a locally-driven 

package of transportation solutions prior to entering the federal planning process. 

During this second phase of the Southwest Corridor planning process (“Phase 2”), 

Metro will refine the projects and strategies identified in Phase 1, including the 

HCT element of the Shared Investment Strategy, which will require refinement 

prior to commencing analysis of the environmental impacts of the Southwest 

Corridor Plan.   

G. Tigard and Metro collaborated on Phase 1 of the Plan, as agreed in the Southwest 

Corridor Plan Charter adopted by the Steering Committee in December 2011 and 

endorsed by project partner jurisdictions.  Now, Tigard and Metro desire to work 

together during Phase 2 of the Plan to, define a preferred alternative for HCT and 

priority multimodal projects, and complete a Draft Environmental Impact 

Statement for the Southwest Corridor HCT project that will  enable TriMet to be 
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ready to construct an HCT project in the final phase of the Plan, if the project is 

otherwise approved by government entities with jurisdiction. 

H. The parties are entering into this Agreement to document each Party’s 

understanding as to the services to be performed and obligations of each Party 

during this Phase 2. 

NOW THEREFORE, the premises being in general as stated in the foregoing recitals, it 

is agreed by and between the parties hereto as follows: 

 

TERMS OF AGREEMENT 

 

1. SCOPE OF WORK. Metro will complete a Focused Refinement Period, develop 

a Locally Preferred Alternative, and produce a Draft Environmental Impact 

Statement (the “Work”), consistent with the attached scope of work (Attachment 

A).  

2. FUNDS TO METRO.  Recognizing the importance of implementing the 

Southwest Corridor Shared Investment Strategy by further study of the HCT 

project consistent with the Scope of Work, Tigard will pay Metro $375,000 

(hereafter “Funds”) for the completion of the Work. Within thirty (30) days of 

execution of this IGA, Tigard will wire transfer $185,000 to Metro.  On or by July 

15, 2015, Tigard will wire transfer the remaining $190,000 to Metro.  

3. APPLICATION OF FUNDS. . Metro will apply the Funds, and all interest 

earnings on the Funds while held by Metro, if any, to pay for planning and public 

involvement efforts related to the Work.  Any Funds and earnings on the Funds 

that are not so applied must be promptly returned to Tigard.   

4. METRO RESPONSIBLE FOR CONTRACTS. Metro is solely responsible for 

any and all contracts and subcontracts associated with the Work, including but not 

limited to procurement under applicable public contracting laws, contract 

management, and payments to contractors and subcontractors.  Metro 

acknowledges that other than Tigard’s payment of Funds to Metro, Tigard has no 

other obligation or responsibility for the Work. 

5.  INDEMNITY. To the extent permitted by the Oregon Constitution and the 

Oregon Tort Claims Act, Metro agrees to defend, indemnify, and hold harmless 

Tigard, its officers, employees, and agents, from and against any and all claims 

relating to or arising out of the Work or any and all contracts related to the Work. 

6. TERMINATION. This Agreement may be terminated by mutual written consent 

of both parties. If this Agreement is terminated while Metro holds any 

unexpended and unobligated SW Corridor Funds or earnings, Metro will pay 

those proceeds and earnings to Tigard promptly after termination, proportionate to 

Tigard’s original contribution to the Work and the amount of the total Work 

completed.  Any termination of this Agreement does not prejudice any rights or 

obligations accrued to the parties prior to termination. If not earlier terminated, 

this Agreement will terminate when Metro completes the Work. 
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7. MERGER; WAIVER. This Agreement constitutes the entire agreement between 

the parties on the subject matter hereof.  There are no understandings, agreements, 

or representations, oral or written, not specified herein regarding this Agreement.  

No waiver, consent, modification or change or terms of this Agreement shall bind 

either party unless in writing and signed by both parties and all necessary 

approvals have been obtained.  Such waiver, consent modification or change, if 

made shall be effective only in the specific instance and for the specific purpose 

given. 

 

IN WITNESS WHEREOF, the parties have agreed to the terms and conditions of this 

Agreement.  
 

TIGARD METRO  

 

 

By:  ________________________ By: _______________________ 

Name:  Marty Wine Name: _______________________ 

Title: City Manager Title: _______________________ 

Date: March      , 2015 Date: _______________________ 

 

 

  

Approved as form: Approved as to form: 

 

 

________________________ ______________________ 
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EXHIBIT A:   

Southwest Corridor Plan Preferred Package to Implement the Shared Investment 

Strategy and Coordinated Land Use Visions 

 

The Southwest Corridor Plan is a comprehensive approach to achieving community 

visions through integrated land use and transportation planning. The Southwest Corridor 

Plan incorporates high capacity transit (HCT) alternatives, roadway, bicycle and 

pedestrian projects and adopted local land use visions, including the Barbur Concept 

Plan, the Tigard High Capacity Transit Land Use Plan, Linking Tualatin and the 

Sherwood Town Center Plan.  In July 2013, the Southwest Corridor Plan Steering 

Committee recommended a shared investment strategy to include key investments in 

roadways, active transportation, parks, trails and natural areas along with options for 

HCT. The Plan is exploring Bus Rapid Transit (BRT) and Light Rail Transit (LRT) 

alternatives for several alignments that connect the Portland Central City, Southwest 

Portland, Tigard, and Tualatin.  

 

A refinement study was initiated to narrow HCT options, identify a preferred alternative 

(PA) and create a subset of road and active transportation projects to be studied jointly in 

a Draft Environmental Impact Statement (DEIS) under the National Environmental 

Policy Act (NEPA).  In June 2014, the Steering Committee accepted the recommendation 

of a narrowed set of HCT design options and directed staff to address specific issues in a 

more focused refinement. In December 2014, the Steering Committee directed project 

staff to integrate the work undertaken to address these additional questions into the 

development of a Preferred Package of transportation investments to support community 

land use goals that is anticipated to be defined in spring 2016. 

 

Preferred Package: 

As summarized here, project partners will work together to develop the following 

components in order to address needs and aspirations of corridor residents and businesses 

and develop a recommended Preferred Package:  

 Prioritized list of key roadway, bicycle and pedestrian projects from the shared 

investment strategy 

 Preferred High Capacity Transit options, including mode, alignment and terminus 

as defined in a Preferred Alternative (PA) 

 Integrated Land Use and Development Strategies as part of developing a preferred 

package of transportation investments 

 

Key elements of the process to develop an implementation plan for the roadway, 

bicycle and pedestrian projects as part of the Preferred Package: 

1. Engage public discussion on the roadway, bicycle and pedestrian projects in the 

Shared Investment Strategy (SIS) and priorities for implementation. 

2. Develop timeframes and identify potential funding sources for implementation of 

the SIS projects. 
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3. Work with TriMet to implement the Southwest Service Enhancement Plan local 

transit service improvement priorities. 

4. Coordinate with other efforts to address mobility needs in the Southwest Corridor 

investment area. 

 

Key elements of the process to develop the Preferred HCT Alternative (PA): 

1. Analysis to narrow HCT alternatives for further study. In June 2014, the 

Steering Committee directed staff to address the following specific issues to 

further narrow the options: 

a) Assess alternative HCT options. Evaluation guided by adopted Purpose and 

Need to inform Steering Committee recommendation on mode (BRT or LRT), 

terminus, and alignment choices for further study. 

b) Traffic analysis to assess tie-in options: Additional traffic analysis and 

partner discussion to determine the best approach to tie into downtown 

Portland and the existing transit system.  

c) HCT branch service to Tigard and Tualatin: Look at options for branched 

service to downtown Tigard and Tualatin to achieve operational efficiencies 

and reduce travel time. 

d) Adjacent to I-5: Further examine and discuss the tradeoffs of providing HCT 

adjacent to I-5 rather than on Barbur Boulevard.   

e) OHSU Marquam Hill access: Explore options for pedestrian/bicycle access 

to Marquam Hill from a surface alignment on Barbur or Naito, including 

outreach to neighborhoods, stakeholder groups, OHSU, Portland Parks and 

Recreation and the Veterans Hospital. 

f) Medium tunnel that serves Marquam Hill and Hillsdale: Evaluate the 

benefits as compared to the costs of direct service with a tunnel that serves 

Marquam Hill with the medium tunnel that also serves Hillsdale. Outreach to 

communities and stakeholders regarding refined tunnel costs, construction 

impacts, travel time, ridership and equity issues. Explore alternative options to 

access important destinations. 

g) Hillsdale: Evaluate the benefits as compared to the costs and travel time 

losses of directly or indirectly serving the town center and look at enhanced 

pedestrian/bicycle connections from Barbur Boulevard. 

h) Direct service to Portland Community College – Sylvania: Assess the 

potential of a more robust pedestrian and bicycle connection from Barbur 

Boulevard to PCC along SW 53
rd

 Ave while working with PCC and the 

neighborhood to understand the tradeoffs of direct service for the future of the 

campus.  

i) Funding strategy: Complete a preliminary assessment of potential funding 

sources and a strategy for a future HCT investment and associated multimodal 
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projects to help inform Steering Committee and public conversations on HCT 

alignment choices. 

 

2. Preferred Alternative (PA). Project partners will assess the positive and 

negative impacts of BRT and LRT options to define a Preferred Alternative to 

serve the needs in the Southwest Corridor, which would identify the preferred 

mode, alignment, and terminus. The Preferred Alternative and a select set of 

associated multimodal projects will be described in a Preferred Alternative Report 

and recommended for further study in a DEIS.  

 

3. Public involvement. PA selection will include public involvement that aims to 

gain meaningful input from a diverse range of corridor stakeholders, and integrate 

this into the decision making and deliberation process in a transparent manner.  

 

 

SW Corridor Plan Tangible Products Expected in FY 2014-15 and FY 2015-16: 

 Work plan for development of the Preferred Alternative (PA) Package that 

includes an HCT package, and a set of roadway, bicycle and pedestrian projects 

that that are coordinated with local land use vision and consider corridor and 

regional mobility needs. 

 Staff recommendations on HCT options to advance in the Preferred Alternative: 

o HCT mode, terminus (including minimum operating segment(s)) and 

alignment options to study further: 

 Tie-in to the downtown 

 Tigard/Tualatin branch service 

 South Portland: Tunnels, Marquam Hill access, Naito 

improvements and Ross Island Bridgehead 

 Hillsdale direct service and alternatives 

 Barbur Stations/Adjacent to I-5 

 Portland Community College (PCC) Sylvania Campus service 

 Staff recommendations on roadway, bicycle and pedestrian project funding as part 

of the Preferred Package. 

 Public involvement activities to engage local communities in the development of 

recommendations and decisions. 

 Steering Committee decisions on staff recommendations for the Preferred 

Package. 
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Project Budget:  

 The total budget for the two year work plan, including FY14-15 and FY 15-16, 

inclusive of all partner contributions is $9,680,000 

 City of Tigard contribution: FY 14-15 $185,000 and FY 15-16 $190,000 

 

Entities Responsible for Activities 

 Metro: Lead Agency – Overall Southwest Corridor Plan and technical work, 

including: 

o Project Management 

o FTA Coordination 

o Committee Support  

o Technical Work and Consultant Management 

o Lead Public Involvement 

o Decision Process 

 

 City of Tigard: 

o Committee participation 

o Technical review 

o Partner coordination and issues resolution 

o Support decision-making  

o Support Public Involvement Plan 

 

Future work and the Draft Environmental Impact Statement (DEIS) 

 

Following endorsement of the PA and Preferred Package by project partners and adoption 

by Metro Council, the PA will be studied in a DEIS along with associated multimodal 

projects. After this, the project will move into Project Development for more refined 

design and engineering while finalizing the environmental analysis (Final Environmental 

Impact Statement (FEIS)). With this schedule, the project could begin construction in 

2019 and open for service in 2023. 

 

SW Corridor HCT and its associated multimodal investments will undergo environmental 

review in accordance with NEPA, following FTA regulations and policies. The project 

will address related federal, state and local environmental laws, regulations and 

guidelines, affected environment of the potential alternatives and potential mitigation. 

Metro and FTA agreed that an Environmental Impact Statement (EIS) and Record of 

Decision (ROD) was the appropriate environmental process to follow.  


